



**STATE OF MONTANA**  
**DEPARTMENT OF ADMINISTRATION**  
 ARCHITECTURE & ENGINEERING DIVISION  
 1520 EAST SIXTH AVE • PO BOX 200103 • HELENA MT 59620  
 406.444.3104 • DOAAEDivision@mt.gov • architecture.mt.gov

FINAL BW

PROJECT	BSB NATIONAL GUARD READINESS CENTER		ARCHITECT / ENGINEER	MOSAIC, P.C. 428 N. LAST CHANCE GULCH HELENA, MT 59601 (406) 449-2013 gretchen@mosaic.com	
AE #	2019-33-03				
BID OPENING DATE	FEBRUARY 23, 2022				
CONTRACTOR	SWANK ENTERPRISES	MARKOVICH CONSTRUCTION			
CITY	Kalispell	Butte			
PHONE	406 752-5411	406 494-3901			
EMAIL	dewey@swankenterprises.com	mshea@markovichinc.com			
BID SECURITY	10% BB	10% BB			
ADDENDA	1,2,3,4	1,2,3,4			
BASE BID	23,370,000	25,900,000			
BID MODIFICATION					
TOTAL BASE BID	23,370,000	25,900,000			
ALTERNATE #1	\$1,130,000.00	\$1,100,000.00			
BID MODIFICATION #1					
TOTAL ALTERNATE #1	\$1,130,000.00	\$1,100,000.00			
ALTERNATE #2	\$3,900,000.00	\$3,400,000.00			
BID MODIFICATION #2					
TOTAL ALTERNATE #2	\$3,900,000.00	\$3,400,000.00			
ALTERNATE #3	\$360,000.00	\$270,000.00			
BID MODIFICATION #3					
TOTAL ALTERNATE #3	\$360,000.00	\$270,000.00			
ALTERNATE #4	\$930,000.00	\$1,200,000.00			
BID MODIFICATION #4					
TOTAL ALTERNATE #4	\$930,000.00	\$1,200,000.00			



**STATE OF MONTANA**  
**DEPARTMENT OF ADMINISTRATION**  
 ARCHITECTURE & ENGINEERING DIVISION  
 1520 EAST SIXTH AVE • PO BOX 200103 • HELENA MT 59620  
 406.444.3104 • DOAAEDivision@mt.gov • architecture.mt.gov

CONTRACTOR	SWANK ENTERPRISES	MARKOVICH CONSTRUCTION			
ALTERNATE #5	\$715,000.00	\$800,000.00			
BID MODIFICATION #5					
TOTAL ALTERNATE #5	\$715,000.00	\$800,000.00			
ALTERNATE #6	\$125,000.00	\$150,000.00			
BID MODIFICATION #6					
TOTAL ALTERNATE #6	\$125,000.00	\$150,000.00			
ALTERNATE #7	\$340,000.00	\$350,000.00			
BID MODIFICATION #7					
TOTAL ALTERNATE #7	\$340,000.00	\$350,000.00			
ALTERNATE #8	\$140,000.00	\$150,000.00			
BID MODIFICATION #8					
TOTAL ALTERNATE #8	\$140,000.00	\$150,000.00			
<b>TOTAL</b>	<b>31,010,000</b>	<b>33,310,000</b>			