



# STATE OF MONTANA

DEPARTMENT OF ADMINISTRATION

ARCHITECTURE AND ENGINEERING DIVISION

1520 E Sixth Ave., Rm. 33 Helena MT 59601 | P. O. Box 200103 Helena MT 59620-0103 |

Phone: 406 444-3104 | Fax: 406 444-3399 [www.architecture.mt.gov](http://www.architecture.mt.gov)

<b>PROJECT:</b>		MISSOULA COLLEGE - AV EQUIPMENT UNIVERSITY OF MONTANA MISSOULA, MONTANA			
<b>A/E #</b>		<b>27-07-03-01_AV</b>			
<b>ARCHITECT/ENGINEER:</b>		CTA ARCHITECTS ENGINEERS 306 RAILROAD AVE. STE 104 MISSOULA MT 59802 406 728-9522 cell: 406 850-3318 krisg@ctagroup.com			
<b>BID OPENING DATE:</b>		<b>MARCH 22, 2017</b> <i>postponed from March 15, 2017</i>			
<b>CONTRACTOR:</b>	Lightwerks Communication Systems, Inc.	CompView, Inc.	NEURILINK, LLC	AVI SYSTEMS	
<b>ADDRESS:</b>	901 Brutscher Street D - #189 NEWBERG OR 97132 <a href="mailto:jmoretti@lightwerks.com">jmoretti@lightwerks.com</a> ; <a href="mailto:driberi@lightwerks.com">driberi@lightwerks.com</a>	10035 SW Arctic Dr. BEAVERTON OR 97005 <a href="mailto:myakubisin@compview.com">myakubisin@compview.com</a>	623 S. Americana Blvd. BOISE ID 83702 <a href="mailto:jbroadbent@neurilink.com">jbroadbent@neurilink.com</a>	3610 Glantz Drive BILLINGS MT 59102 <a href="mailto:mark.hunt@avisystems.com">mark.hunt@avisystems.com</a>	
<b>Phone:</b>	(971) 264-1566 x244	503 601-5616	208 426-8238 x214	406 698-6233	
<b>Fax:</b>	n/a	503 601-5575	n/a	406 258-2015	
<b>Registration #:</b>	Per V.P. David J. Riberi, registration application delivered to DLI on 3/20/17	152978	222599	53663	
<b>Bid Security:</b>	10% BB	10% BB	10% BB	10% BB	
<b>Addenda Acknowledged:</b>	1, 2	1, 2	1, 2	1, 2	
<b>Base Bid:</b>	443,297.87	514,525.16	362,188.00	441,000.00	
<b>Total Base Bid:</b>	443,297.87	514,525.16	362,188.00	441,000.00	
<b>Additive Alternate #1:</b>	30,734.92	45,643.00	33,758.00	46,000.00	
<b>Total Alternate #1:</b>	30,734.92	45,643.00	33,758.00	46,000.00	
<b>Additive Alternate #2:</b>	15,367.46	23,128.00	20,338.00	23,000.00	
<b>Total Alternate #2:</b>	15,367.46	23,128.00	20,338.00	23,000.00	
<b>Additive Alternate #3:</b>	21,350.44	25,604.00	13,378.00	18,000.00	
<b>Total Alternate #3:</b>	21,350.44	25,604.00	13,378.00	18,000.00	
<b>Additive Alternate #4:</b>	287,742.56	0.00	52,860.00	527,000.00	
<b>Total Alternate #4:</b>	287,742.56	0.00	52,860.00	527,000.00	
<b>TOTAL:</b>	<b>798,493.25</b>	<b>608,900.16</b>	<b>482,522.00</b>	<b>1,055,000.00</b>	