



**STATE OF MONTANA**  
**DEPARTMENT OF ADMINISTRATION**  
 ARCHITECTURE & ENGINEERING DIVISION

FINAL BW

PROJECT	MCE FOOD FACTORY EXPANSION			ARCHITECT / ENGINEER		PARADIGM 3 ARCHITECTURE 125 1/2 W MAIN ST MISSOULA MT 59802 406 549-6120 Jackie@paradigmv3.com
AE #	2019-12-03					
BID OPENING DATE	JULY 22,2020 postponed from 7/7/2020					
CONTRACTOR	MARKOVICH CONSTRUCTION	JACKSON CONTRACTOR GROUP	CS STRUCTURES, INC.	R&R TAYLOR CONSTRUCTION, INC		
ADDRESS	BUTTE	MISSOULA	GALLATIN GATEWAY	BOZEMAN		
PHONE	406 494-3901	406 542-9150	406 581-5611	406 587-4451		
EMAIL	mshea@markovichinc.com	MarkK@jacksoncontractorgrou	levi@csstructuresimt.com	chase@rrtaylorconst.com		
BID SECURITY	10% BB	10% BB	10% BB	10% BB		
ADDENDA ACKNOWLEDGED	1,2,3,4	1,2,3,4	1,2,3,4	1,2,3,4		
BASE BID	\$5,000,000.00	\$4,589,000.00	\$4,444,444.00	\$4,701,885.00		
FAX MOD	(\$1,000.00)					
TOTAL BASE BID	\$4,999,000.00	\$4,589,000.00	\$4,444,444.00	\$4,701,885.00		
ALTERNATE #1	\$100,000.00	\$1,500.00	\$0.00	\$33,053.00		
FAX MOD	(\$96,000.00)					
TOTAL ALTERNATE #1	\$4,000.00	\$1,500.00	\$0.00	\$33,053.00		
ALTERNATE #2	\$100,000.00	\$216,200.00	\$211,000.00	\$202,124.00		
FAX MOD	\$117,000.00					
TOTAL ALTERNATE #2	\$217,000.00	\$216,200.00	\$211,000.00	\$202,124.00		
ALTERNATE #3	\$100,000.00	\$18,100.00	\$16,000.00	\$7,000.00		
FAX MOD	(\$76,000.00)					
TOTAL ALTERNATE #3	\$24,000.00	\$18,100.00	\$16,000.00	\$7,000.00		
ALTERNATE #4	\$100,000.00	\$44,200.00	\$33,500.00	\$38,966.00		
FAX MOD	(\$66,000.00)					
TOTAL ALTERNATE #4	\$34,000.00	\$44,200.00	\$33,500.00	\$38,966.00		
ALTERNATE #5	\$100,000.00	\$180,700.00	\$182,000.00	\$180,466.00		
FAX MOD	\$88,000.00					
TOTAL ALTERNATE #5	\$188,000.00	\$180,700.00	\$182,000.00	\$180,466.00		
<b>TOTAL</b>	<b>\$5,466,000.00</b>	<b>\$5,049,700.00</b>	<b>\$4,886,944.00</b>	<b>\$5,163,494.00</b>		