



**STATE OF MONTANA**  
**DEPARTMENT OF ADMINISTRATION**  
 ARCHITECTURE & ENGINEERING DIVISION

FINAL BW

PROJECT	GLENDDIVE HIGHWAY PATROL BLDG. & STORAGE, DOJ		ARCHITECT / ENGINEER	SDI ARCHITECTS + DESIGN 909 MAIN ST. MILES CITY, MT 59301 406 234-0777 Brandon Janshen, LEED, AP		
AE #	2019-37-02					
BID OPENING DATE	JUNE 30, 2020					
CONTRACTOR	B&B BUILDERS, INC.	T.W. CLARK CONSTRUCTION	KRINGEN CONSTRUCTION	CORLAND CONSTRUCTION, LLC	SWANK ENTERPRISES	
ADDRESS	SIDNEY, MONTANA	BILLINGS, MONTANA	SIDNEY, MONTANA	SIDNEY, MONTANA	BILLINGS MT OFFICE	
PHONE	406 482-4401	406 545-0826	406 4334124	406 433-8158	406 294-7979	
EMAIL	admin@bbbuildersinc.com	sridley@twclark.com	kci@midrivers.com	jon@corlandconstruction.com	dewey@swankenterprises.com	
BID SECURITY	10% BB	10% BB	10% BB	10% BB	10% BB	
ADDENDA ACKNOWLEDGED	1, 2	1	1,2	1, 2	1,2	
BASE BID	\$4,000,000.00	\$5,000,000.00	10,000,000	\$3,500,000.00	\$2,569,900.00	
FAX MOD	(\$1,441,631.00)	(\$2,210,200.00)	(\$6,600,211.00)	(\$312,000.00)		
TOTAL BASE BID	\$2,558,369.00	\$2,789,800.00	\$3,399,789.00	\$3,188,000.00	\$2,569,900.00	
ALTERNATE #1	\$1,000,000.00	\$1.00	\$1,000,000.00	\$100,000.00	\$13,050.00	
FAX MOD	(\$975,000.00)	\$36,500.00	(\$809,700.00)	(\$71,000.00)		
TOTAL ALTERNATE #1	\$25,000.00	\$36,501.00	\$190,300.00	\$29,000.00	\$13,050.00	
ALTERNATE #2	\$1,000,000.00	\$1.00	\$1,000,000.00	\$100,000.00	\$66,936.00	
FAX MOD	(\$921,579.00)	\$110,000.00	(\$745,125.00)	(\$2,000.00)		
TOTAL ALTERNATE #2	\$78,421.00	\$110,001.00	\$254,875.00	\$98,000.00	\$66,936.00	
ALTERNATE #3	\$1,000,000.00	\$1.00	\$1,000,000.00	\$10,000.00	\$7,220.00	
FAX MOD	(\$993,200.00)	\$4,900.00	(\$993,055.00)	\$0.00		
TOTAL ALTERNATE #3	\$6,800.00	\$4,901.00	\$6,945.00	\$10,000.00	\$7,220.00	
ALTERNATE #4	\$1,000,000.00	\$1.00	\$1,000,000.00	\$50,000.00	\$106,400.00	
FAX MOD	(\$935,000.00)	\$213,500.00	(\$633,045.00)	\$72,000.00		
TOTAL ALTERNATE #4	\$65,000.00	\$213,501.00	\$366,955.00	\$122,000.00	\$106,400.00	
ALTERNATE #5						
FAX MOD						
TOTAL ALTERNATE #5						
<b>TOTAL</b>	<b>\$2,733,590.00</b>	<b>\$3,154,704.00</b>	<b>\$4,218,864.00</b>	<b>\$3,447,000.00</b>	<b>\$2,763,506.00</b>	