

## **STATE OF MONTANA**

## **DEPARTMENT OF ADMINISTRATION**

ARCHITECTURE & ENGINEERING DIVISION

AE#	AE # 2023-15-01			ARCHITECT / ENGINEER HGFA ARCHITECTS  222 N. 32ND STREET STE. #800  BILLINGS, MT 59101		
BID OPENING DATE	APRIL 9, 2025		406 248		811 hgfa@hgfa.net	
CONTRACTOR	TW Ridley	Empire Roofing	Wegner Roofing & Solar		CentiMark	
ADDRESS Billings		Billings	Billings		Billings	
PHONE	406 545-0826	406 656-4613	406 647-7546		208 447-6377	
EMAIL	sridley@twridley.com	info@empireroodingmt.com	riley@wegnerroofing.com		cameron.gardner@centimark	
BID SECURITY	10% BB	10% BB	10% BB		10% BB	
ADDENDA ACKNOWLEDGED	1,2	1,2	1,2		1,2	
BASE BID	\$1,000,000.00	\$1,250,000.00	\$719,566.00		\$1,022,676.00	
BID MODIFICATION	(\$21,100.00)	(\$348,542.00)				
TOTAL BASE BID	\$978,900.00	\$901,458.00	\$719,566.00		\$1,022,676.00	
ALTERNATE #1	\$500,000.00	\$750,000.00	\$128,435.00		\$190,773.00	
BID MODIFICATION	(\$320,650.00)	(\$587,077.00)				
TOTAL ALTERNATE #1	\$179,350.00	\$162,923.00	\$128,435.00		\$190,773.00	
ALTERNATE #2	\$500,000.00	\$750,000.00	\$128,435.00		\$190,773.00	
BID MODIFICATION	(\$320,650.00)	(\$587,077.00)				
TOTAL ALTERNATE #2	\$179,350.00	\$162,923.00	\$128,435.00		\$190,773.00	
ALTERNATE #3	\$500,000.00	\$750,000.00	\$128,435.00		\$190,773.00	
BID MODIFICATION	(\$320,650.00)	(\$587,077.00)				
TOTAL ALTERNATE #3	\$179,350.00	\$162,923.00	\$128,435.00		\$190,773.00	
ALTERNATE #4	\$500,000.00	\$750,000.00	\$138,855.00		\$207,009.00	
BID MODIFICATION	(\$309,080.00)	(\$587,077.00)				
TOTAL ALTERNATE #4	\$190,920.00	\$162,923.00	\$138,855.00		\$207,009.00	
TOTAL	\$1,707,870.00	\$1,553,150.00	\$1,243,726.00		\$1,802,004.00	