

## **STATE OF MONTANA** DEPARTMENT OF ADMINISTRATION

**ARCHITECTURE & ENGINEERING DIVISION** 

PROJECT AE # BID OPENING DATE	TOWER ROOF REPLACEMENT (BUNDLE #7) 2023-26-04B APRIL 17, 2024		ARCHITECT / ENGINEER	V222 N. 32N BILLINGS, M	HGFA ARCHITECTS /222 N. 32ND STREET STE. 800 BILLINGS, MT 59101 406 248-7811 mburke@hgfa.net	
					IT Induke@rigia.net	
CONTRACTOR	Empire Roofing	Wegner Roofing & Solar	CentiMark			
ADDRESS Billings		Billings	Billings			
PHONE	406 656-4613	406 850-9842	208 447-6377			
EMAIL	info@empireroofing.com	Riley@wegnerroofing.com	cameron.gardner@centimark +			
BID SECURITY	10% BB	10% BB	10% BB			
ADDENDA ACKNOWLEDGED	1	1	1			
BASE BID	\$600,000.00	\$418,549.00	\$387,130.00			
BID MODIFICATION	(\$150,332.00)					
TOTAL BASE BID	\$449,668.00	\$418,549.00	\$387,130.00			
ALTERNATE #1	\$250,000.00	\$58,000.00	\$81,695.00			
BID MODIFICATION	(\$108,644.00)					
TOTAL ALTERNATE #1	\$141,356.00	\$58,000.00	\$81,695.00			
ALTERNATE #2	\$250,000.00	\$68,000.00	\$82,597.00			
BID MODIFICATION	(\$129,201.00)					
TOTAL ALTERNATE #2	\$120,799.00	\$68,000.00	\$82,597.00			
ALTERNATE #3	\$250,000.00	\$95,000.00	\$140,350.00			
BID MODIFICATION	(\$94,002.00)					
TOTAL ALTERNATE #3	\$155,998.00	\$95,000.00	\$140,350.00			
ALTERNATE #4	\$250,000.00	\$41,000.00	\$12,165.00			
BID MODIFICATION	(\$181,423.00)					
TOTAL ALTERNATE #4	\$68,577.00	\$41,000.00	\$12,165.00			
TOTAL	\$936,398.00	\$680,549.00	\$703,937.00			