



STATE OF MONTANA
DEPARTMENT OF ADMINISTRATION
 ARCHITECTURE & ENGINEERING DIVISION

FINAL BW

PROJECT	GSD SHOPS RELOCATION OFF-CAPITOL CAMPUS, ADMIN.		ARCHITECT / ENGINEER	CUSHING TERRELL 219 SECOND AVE. SOUTH GREAT FALLS MT 59405 406 452-3321 JohnBolton@cushingterrell.com	
AE #	25-14-01-01				
BID OPENING DATE	SEPTEMBER 2, 2020				
CONTRACTOR	.DIAMOND CONSTRUCTION. INC. +	GOLDEN EAGLE CONSTRUCTION +	MARKOVICH CONSTRUCTION. INC +		
ADDRESS	HELENA	HELENA	BUTTE		
PHONE	406 443-3373	406 449-7228	406 498-4379		
EMAIL	Jjmyer@diamondinc.com	adam@GEConstruction.com	mshea@markovichinc.com		
BID SECURITY	10% BB	10% BB	10% BB		
ADDENDA ACKNOWLEDGED	1,2,3	1,2,3	1,2,3		
BASE BID	\$2,150,000.00	\$2,166,000.00	\$5,000,000.00		
FAX MOD			(\$2,763,580.00)		
TOTAL BASE BID	\$2,150,000.00	\$2,166,000.00	\$2,236,420.00		
ALTERNATE #1	\$80,600.00	\$82,000.00	\$100,000.00		
FAX MOD			(\$27,000.00)		
TOTAL ALTERNATE #1	\$80,600.00	\$82,000.00	\$73,000.00		
ALTERNATE #2	\$124,000.00	\$119,000.00	\$100,000.00		
FAX MOD			\$32,000.00		
TOTAL ALTERNATE #2	\$124,000.00	\$119,000.00	\$132,000.00		
ALTERNATE #3	\$44,300.00	\$53,000.00	\$100,000.00		
FAX MOD			(\$57,000.00)		
TOTAL ALTERNATE #3	\$44,300.00	\$53,000.00	\$43,000.00		
ALTERNATE #4	\$59,200.00	\$26,500.00	\$100,000.00		
FAX MOD			(\$75,000.00)		
TOTAL ALTERNATE #4	\$59,200.00	\$26,500.00	\$25,000.00		
ALTERNATE #5	\$39,600.00	\$36,500.00	\$100,000.00		
FAX MOD			(\$68,000.00)		
TOTAL ALTERNATE #5	\$39,600.00	\$36,500.00	\$32,000.00		
ALTERNATE #6	\$39,600.00	\$19,200.00	\$100,000.00		
FAX MOD			(\$70,000.00)		
TOTAL ALTERNATE #6	\$39,600.00	\$19,200.00	\$30,000.00		
TOTAL	\$2,537,300.00	\$2,502,200.00	\$2,571,420.00		